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1.0 Background 

 

We recently disposed all of the Legacy Nine-track media in the tape library; the library was configured to 

hang the nine tracks. We need to hire a vendor to reconfigure the legacy SpaceSaver racks to shelving. 

The entire project will install 117 12" shelves and 131 24" shelves.  

Currently the users of the Tape library are Video, WATR, LRO, MI (Storage) and Data Center.   

2.0 Objectives 

Hire a vendor to purchase and reconfigure the legacy SpaceSaver 9 (brand name or equal) track tape racks 

to shelving. Both the 24” and 12” Shelving space. 

3.0 Scope  

 

The scope of this purchase is to have a vendor reconfigure and install the SpaceSaver media 

storage system from Tape hangers to shelving. Provide shelving Design, Project Management, 

Installation, Site Preparation, Unloading, Inside Delivery and Travel Expenses. 

4.0 Requirements 

 
1. Remove the media currently being stored in the tape library using rented carts provided by 

vendor. 

2. Remove the 9 track tape hangers from the 24” and 12” rows. 

3. Install 117 each 12" shelves and 131 each 24" shelves using vendor provided hardware in quote 

and any reusable materials provided by code MI. 
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4. Place media back onto shelves per the government provided instructions. 

5.0 Deliverables 

 

(All items are Space Saver, brand name or equal) 

117 each 12” Low Profile Shelf, Plain  

131 each 24 inch SF-3624-P Low Profile Shelf, Plain  

260 each 24 inch SR-24-F Shelf Reinforcement  

170 each  24 Inch SR-24-F Shelf Reinforcement  

496 each SS-3614-F Shelf Supports 

 

6.0 Government-Furnished Property, Material, Equipment, or Information (GFP, GFM, GFE, or 

GFI) 

 
Vendor will use spare SpaceSaver materials that Code MI has in stock located in the tape library, these 

items were already removed from quote.  

7.0 Security 

 
Participating vendor’s staff will need to badged and escorted. Plan is to utilize government ICAM toolset 

for Visitor request and badging. Visit request needs to be presented to WBS-317 TM 4 days prior to 

installation. Code MI staff will escort vendors. Must be a U.S. Citizen. 

8.0 Travel  
 

Vendor Travel to worksite costs are to be included in the GSA services portion of the quote 
 

9.0 Special Material Requirements 

 
Materials to be used in this activity will be SpaceSaver, brand name or equal, modular systems materials 

10.0 Other Unique Requirements 

 

1. NASA DFRC code MI agrees to provide an install area free and clear area as defined on 

approved drawings. Adequate unloading facilities with unlimited access to the installation area. 

Building elevator and unloading dock. 

2. Floor construction:  Slab on grade 

3. Shelving type: 4 POST 

Color:- 

4. NASA DFRC code MI agrees to, if adjustable dividers are ordered, they will be supplied in bulk 

and installed on shelves by end user. 

5. NASA DFRC code MI is responsible for the load bearing capacity of the floor upon which the 

proposed installation shall be constructed.  
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11.0 Place of Performance 

 

NASA Dryden Flight Research Center Building 4838 room 214 Media Library. Code MI will provide all 

personnel to support this work period. 

 

Dryden Flight Research Center 

PO Box 273 

Edwards Air Force Base, CA 93523 

12.0 Period of Performance 

 
Tentative period of performance for the Upgrade support is any week in the FY13 fiscal year not 

to exceed 5 working days.  Anticipated is that the vendor is able to attend a coordination meeting 

onsite a day or two ahead to target mission date for conducting Pre-mission support activity 

outlined in Section 4. It is also anticipated that the vendor is flexible to adjust the work schedule 

that meets both parties. The project has completion date no later than September 15, 2013. 
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Appendix A photos 

 

 

 

 

 

12 inch rack as is, reconfigure 2 
rows with shelves 

24 inch rack as is, reconfigure 2 
rows with shelves 


